STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

10/ 22/ 02
04-124784
04- SCL- 5736-

Bl D

SUMMARY

I N SANTA CLARA COUNTY I N SAN JOSE
AT NORTH OF MONTEREY ROAD AND
BERNAL ROAD | NTERSECTI ON

CONSTRUCT NEW MAI NTENANCE STATI ON

PROPGOSALS | SSUED 42 FUND TOTAL HA12 5, 872, 000
NUMBER OF BI DDERS 7 ENG NEERS EST 5, 429, 000. 00
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D

1 5, 925, 512. 00 1

2 6, 050, 000. 00 6

3 6, 289, 645. 00 2

4 6, 825, 444. 10 7

5 9, 338, 888. 00 4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 496, 512. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
11/ 06/ 02
CONTRACT CODE 'C '
38 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
300

PERCENT OVER EST 9.15

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

R G W CONSTRUCTI ON | NC BARRY

SVENSON BUI LDER A JO NT
VENTURE

P O BOX 2910

LI VERMORE CA 94550
BRCO CONSTRUCTORS | NC

P O BOX 367
LOOM S CA 95650

TABER CONSTRUCTI ON COVPANY

P O BOX 1309
MARTI NEZ CA 94553

AZTEC CONSTRUCTORS

2110 OVEGA ROAD SUITE F
SAN RAMON CA 94583

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

FAX

FAX

FAX

FAX

FAX

925 606- 2400
00591940

925 961-1925

916 652-3868
00511602
916 652-3922

925 313-9868
00762769
925 313-9866

925 837-1050
00659133
925 837-1652

925 552-8250
00732283
925 552-8254

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS



04- 124784
04- SCL- 5736
10/ 22/ 02

5,405,146.00 5 HEARN PACI FI C CORPORATI ON
(| RREGULAR)
411 DAVI S STREET STE 201
VACAVI LLE CA 95688

5,763, 559. 00 3 WEST BAY BUI LDERS | NC
OTHER REASON NT AWD
P O BOX 3474
SAN RAFAEL CA 94912-3474

707 446-3761
00352885
FAX 707 447-8576

415 456-8972
00626859
FAX 415 459- 0665

Bl D245
PAGE 2
11/ 06/ 02

CC PREF CLAI MED

CC PREF CLAI MED



04- 124784
04- SCL- 5736
10/ 22/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

11/ 06/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVERI CAN | RON WORKS
ACAVPO CA

BLOCKA
CAKLAND CA

C E | WEST
RANCHO CORDOVA CA

COOKSON DOCRS
SAN CARLCS CA

D K CRANE
SAN LEANDRO CA

DAl LEYS DRYWALL
SAN JCSE CA

DELTA REBAR SERVI CES
MARTI NEZ CA

ENCOVPASS
SAN JCSE CA

FERRI S HO ST
M LPI TAS CA

ODONALD PLASTERI NG
SANTA CLARA CA

QUALI TY GLASS
SAN JOSE CA

CONTI NUED ON NEXT PAGE

STRUCTURAL STEEL

ELECTRI CAL

ROCFI NG

OVERHEAD DOCRS

CRANE AND HO ST

DRYWALL

REBAR

HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG

VEHI CLE HO ST

PLASTER

W NDOWS



Bl D245

04- 124784
04- SCL- 5736 PAGE 4
10/ 22/ 02 11/ 06/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 R H VWEHNER M NOR CONCRETE
SANTA CLARA CA
TRIM TECH DOORS AND FRAMES
SAN JCSE CA
WEST COAST ROCFI NG | NSULATI ON

REDWOCD CI TY CA



04- 124784 Bl D245

04- SCL- 5736 PAGE 5

10/ 22/ 02 11/ 06/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AVERI CAN | RON WORKS M SCELLANEQUS AND STRUCTURAL METALS AND METAL DECK

ACAVPO CA
BEST GYPSUM WALLBOARD
ALVI SO CA
CE|I ROCFI NG
RANCHO CORDOVA CA
CALI FORNI A TI LE CERAM C TI LE
SAN JCSE CA
COOKSON DOORS OVERHEAD DOCRS
SAN CARLCS CA
D K CRANE HO STS AND CRANES
SAN LEANDRO CA
DE SI LVA GATES SI TEVORK
DUBLIN CA
DELTA REBAR REBAR
MARTI NEZ CA
ENCOVPASS PLUMBI NG, HEATI NG VENTI LATI NG AND Al R CONDI TI ONI NG

SAN JOSE CA

KANN PAI NTI NG PAI NTI NG
SAN JCSE CA

LONEY FI RE SPRI NKLERS
SANTA CRUZ CA
CONTI NUED ON NEXT PAGE



04- 124784 Bl D245

04- SCL- 5736 PAGE 6

10/ 22/ 02 11/ 06/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 SM TH AND SONS ELECTRI CAL
FREMONT CA
VEST COAST I NSULATI ON

REDWOOD CI TY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVERI CAN | RON WORKS STRUCTURAL STEEL
ACAVPO CA
ANCHOR VENTS
DALY QI TY CA
BLOCKA ELECTRI CAL
FREMONT CA
CALI FORNI A TI LE TI LE
SAN JCSE CA
COOKSON DOORS CA LI NG DOORS
SAN CARLCS CA
D K CRANE CRANE
SAN LEANDRO CA
DELTA REBAR REBAR
MARTI NEZ CA
DI ABLO VALLEY DRYWALL
CONCCRD CA

CONTI NUED ON NEXT PAGE



04- 124784 Bl D245

04- SCL- 5736 PAGE 7

10/ 22/ 02 11/ 06/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ENCOVPASS PLUMBI NG, HEATI NG VENTI LATI NG AND Al R CONDI TI ONI NG
SAN JOSE CA
GLASS AND SASH GLASS
SAN RAFAEL CA
I NLAND MASONRY MASONRY
PLEASANT HILL CA
LANDAVAZO CONCRETE ( PARTI AL)
HAYWARD CA
NOLEN PAI NTI NG
PACHECO CA
O C JONES SI TEWORK

SANTA CLARA CA

TDW UTI LI TI ES
LI VERMORE CA

WATSON ROOFI NG
SACRAMENTO CA

WEST COAST I NSULATI ON
REDWOCD CI TY CA



04- 124784 Bl D245

04- SCL- 5736 PAGE 8

10/ 22/ 02 11/ 06/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 AVERI CAN TANK O L AND WATER SEPARATOR
W NDSOR CA
BEST DRYWALL
ALVI SO CA
CALI FORNI A TI LE CERAM C TI LE
SAN JOSE CA
COOKSON DOCRS OVERHEAD DOCRS
SAN CARLCS CA
D K CRANE BRI DGE CRANE
SAN LEANDRO CA
DE SI LVA GATES EARTHWORK, CLEARI NG AND GRUBBI NG, ASPHALT CONCRETE PAVI NG
DUBLIN CA
DE SI LVA GATES PAVEMENT MARKI NG
DUBLIN CA
ENCOVPASS HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG

SAN JCSE CA

ENCOVPASS LI QU D PETROLEUM GAS DI SPENSI NG EQUI PMENT
SAN JOSE CA

ENCOVPASS LUBRI CATI ON AND COVPRESSED Al R SYSTEMS
SAN JCSE CA

ENCOVPASS PLUMBI NG
SAN JOSE CA
CONTI NUED ON NEXT PAGE



04- 124784
04- SCL- 5736
10/ 22/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

11/ 06/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

FERRI S HO ST
M LPI TAS CA

GLASS AND SASH
SAN RAFAEL CA

GOSNELL
LI VERMORE CA

LOW FI RE PROTECTI ON
SANTA CRUZ CA

NOLEN AND SONS
PACHECO CA

NORTHW ND
PI TTSBURG CA

PACI FI C ERECTORS
AUBURN CA

PERKI NS VELDI NG
CONCCRD CA

SM TH AND SONS
FREMONT CA

SQUTH COAST
HUNTI NGTON BEACH CA

WALTON AND SONS
MOUNTAI' N VI EW CA

CONTI NUED ON NEXT PAGE

FOUR POST MOBI LE VEHI CLE LI FT

ALUM NUM W NDOWS

DOCORS

FI RE SPRI NKLERS

PAI NTI NG

STRUCTURAL STEEL

METAL DECK AND STEEL JO ST

FUEL DI SPENSI NG EQUI PMENT

ELECTRI CAL

SKYLI GHTS

MASONRY



04- 124784 Bl D245

04- SCL- 5736 PAGE 10

10/ 22/ 02 11/ 06/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 WATSON ROCFI NG
NORTH HI GHLANDS CA

VEST COAST BUI LDI NG | NSULATI ON
REDWOOD CI TY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AVERI CAN | RON WORKS STEEL
ACAVPO CA
CALI FORNI A TI LE | NSTALLERS CERAM C TI LE
SAN JCSE CA
COOKSON DOORS DOCORS
SAN CARLCS CA
DE SI LVA GATES PAVI NG
DUBLIN CA
HARRI S SOLI NAS REBAR
LI VERMORE CA
JOHN HELTON BUI LDI NG ( PARTI AL)
DANVI LLE CA
KEENE FI RE PROTECTI ON FI RE PROTECTI ON
LODI  CA
KONE CRANE BRI DGE CRANE

SAN LEANDRO CA
CONTI NUED ON NEXT PAGE



04- 124784 Bl D245

04- SCL- 5736 PAGE 11

10/ 22/ 02 11/ 06/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 N J KANN PAI NTI NG PAI NTI NG
SAN JOSE CA
SM TH AND SONS ELECTRI CAL
FREMONT CA
VALUED ENG NEERI NG LUBE AND Al R
STOCKTON CA
WATSON ROOFI NG ROOFI NG

SACRAMENTO CA

WEST COAST | NSULATI ON I NSULATI ON
REDWOCD CI TY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 . FOLDI NG PARTI TI ON WALL

LATH AND PLASTER

MASONRY

MVETAL DECKI NG

RETENTI ON POND

CONTI NUED ON NEXT PAGE



04- 124784 Bl D245

04- SCL- 5736 PAGE 12

10/ 22/ 02 11/ 06/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 . RI G D ROOF | NSULATI ON

SI TE CONCRETE

AVERI CAN | RON WORKS STRUCTURAL STEEL

ACAVPO CA

AVERI CAN TANK O L WATER SEPARATCR

SAN JOSE CA

B K DOCRS, FRAMES AND HARDWARE
NEWARK CA

BEST DRYWALL

ALVI SO CA

BOALON VEHI CLE LI FT

LAGUNA BEACH CA

CE|I SI NGLE PLY ROOFI NG
RANCHO CORDOVA CA

CALI FORNI A TI LE CERAM C TI LE

SAN JOSE CA

COOKSON DOCRS SECTI ONAL OVERHEAD DOORS

SAN CARLCS CA

D K CRANE BRI DGE CRANE
SAN LEANDRO CA
CONTI NUED ON NEXT PAGE



04- 124784
04- SCL- 5736
10/ 22/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 13

11/ 06/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

DE SI LVA GATES
DUBLI N CA

DELTA REBAR
MARTI NEZ CA

DOLAN P C C
SAN JOSE CA

ENCOVPASS
SAN JOSE CA

F RODGERS
LI VERMORE CA

GLASS AND SASH
SAN RAFAEL CA

KRAZON
SAN JOSE CA

LOW
SANTA CRUZ CA

NOLEN
PACHECO CA

SM TH AND SONS
FREMONT CA

VALVED ENG NEERI NG
STOCKTON CA

CONTI NUED ON NEXT PAGE

EARTHWORK AND PAVI NG

REI NFORCEMENT

CONCRETE

PLUMBI NG, HEATI NG, VENTI LATI NG AND Al R CONDI Tl ONI NG

I NSULATI ON

GLASS AND GLAZI NG

VELD | NSPECTI ON

FI RE PROTECTI ON

PAI NTI NG

ELECTRI CAL

FUEL EQUI PMENT, LUBE AND Al R EQUI PMENT



04- 124784
04- SCL- 5736
10/ 22/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 14

11/ 06/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

WEST COAST
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

DECORATI VE | RON FENCI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AMERI CAN | RON WORKS
ACAMPO CA

BACON PLUMBI NG
SAN FRANCI SCO CA

BEST

ALVI SO CA
BLOCKA
FREMONT CA

COOKSON DOCRS
SAN CARLCS CA

D AND B TRENCHI NG
SAN JOSE CA

DELTA REBAR
MARTI NEZ CA

ELLI SON
SAN JOSE CA

GLASS AND SASH
SAN RAFAEL CA

CONTI NUED ON NEXT PAGE

STEEL, M SCELLANEQUS METALS AND METAL DECK

PLUMBI NG

DRYWALL AND METAL STUDS

HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG

OVERHEAD DOCRS

S| TEWORK ( PARTI AL)

REBAR

PAI NTI NG

W NDOWS



04- 124784 Bl D245

04- SCL- 5736 PAGE 15

10/ 22/ 02 11/ 06/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 HGH ELECTRI CAL
OAKLAND CA
J AND D MASONRY CONCRETE MASONRY UNI T
SAN JCSE CA
K Z TILE CERAM C TI LE
SAN FRANCI SCO CA
KONE CRANES BRI DGE CRANE
SAN LEANDRO CA
LOARY FI RE SPRI NKLERS
SAN JOSE CA
O C JONES S| TEMORK ( PARTI AL)

SANTA CLARA CA

TALLUS UTI LI TI ES
SAN JOSE CA

WATSON ROOFI NG
SACRAMENTO CA

WEST COAST FENCI NG
SAN JOSE CA



04- 124784 Bl D245

04- SCL- 5736 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
10/ 22/ 02 11/ 06/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00* 1, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2, 750. 00 5, 500. 00
4 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 1, 750. 00 3, 500. 00
5 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 800. 00* 800. 00
6 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 4,500. 00* 4,500. 00
7 150608 REMOVE CHAI N LI NK FENCE M 80 20. 00 1, 600. 00
8 150710 REMOVE TRAFFI C STRI PE M 300 15. 00 4,500. 00
9 153210 REMOVE CONCRETE VB 200 57.00 11, 400. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 12, 000. 00* 12, 000. 00
11 190101 ROADWAY EXCAVATI ON VB 9, 300 15. 50 144, 150. 00
12 029820 100 MM PLASTI C PI PE (PR 315) ( CONDUI T) M 55 32. 00 1, 760. 00
13 029821 150 MM PLASTI C PI PE (PR 315) ( CONDUI T) M 26 43. 00 1,118. 00
14 208731 200 MM CORRUGATED HI GH DENSI TY M 51 66. 00 3, 366. 00
POLYETHYLENE Pl PE CONDUI T
15 260301 CLASS 3 AGGREGATE BASE VB 5, 850 29. 00 169, 650. 00
16 390102 ASPHALT CONCRETE ( TYPE A) TONN 3,190 53. 00 169, 070. 00
17 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 40 17.00 680. 00
AREA)
18 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 310 9. 00 2, 790. 00
19 395000 LI QUI D ASPHALT (PRI ME COAT) TONN 24 350. 00 8, 400. 00
20 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 1, 700. 00 5, 100. 00
21 510526 M NOR CONCRETE ( BACKFI LL) VB 35 170. 00 5, 950. 00
22 566011 ROADSI DE SI GN - ONE POST EA 3 250. 00 750. 00
23 566012 ROADSI DE SI GN - TWO POST EA 1 250. 00 250. 00
24 650069 450 MM REI NFORCED CONCRETE Pl PE M 74 95. 00 7, 030. 00
25 029822 RETENTI ON POND LS LUMP SUM 146, 500. 00* 146, 500. 00
26 703233 GRATED LI NE DRAI N M 110 175. 00 19, 250. 00
27 731502 M NOR CONCRETE (M SCELLANEOUS VB 150 1,012. 50 151, 875. 00
CONSTRUCTI ON)
28 750030 I NLET FRAME AND GRATE EA 2 500. 00 1, 000. 00
29 800394 CHAI N LI NK FENCE (TYPE CL-1.8, M 320 28. 00 8, 960. 00
EXTENSI ON ARM)
30 029823 DECORATI VE | RON FENCE M 380 329. 00 125, 020. 00
31 802593 2.4 M CHAIN LI NK GATE (TYPE CL-1.8, EA 2 675. 00 1, 350. 00
EXTENSI ON ARM)
32 029824 DECORATI VE | RON GATE EA 3 9, 331. 00 27,993. 00



04- 124784 Bl D245

04- SCL- 5736 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
10/ 22/ 02 11/ 06/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 840501 THERVOPLASTI C TRAFFI C STRI PE M 640 15. 00 9, 600. 00
34 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 18 45. 00 810. 00
35 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 159 45. 00 7, 155. 00
36 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 150 35. 00 5, 250. 00
37 850104 PAVEMENT MARKER ( REFLECTI VE- SPECI AL EA 11 35. 00 385. 00
TYPE H)
38 994650 BUI LDI NG WORK LS LUMP SUM 4, 845, 000. 00* 4,845, 000. 00

TOTAL 5, 925, 512. 00
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04- 124784

04- SCL- 5736
10/ 22/ 02
SECOND

Bl D AMOUNT
4, 000. 00* 4000. 00
5, 000. 00* 5000. 00
1, 500. 00 3000. 00
2,500. 00 5000. 00
2, 000. 00* 2000. 00
4,000. 00* 4000. 00
10. 00 800. 00
10. 00 3000. 00
50. 00 10000. 00
13, 200. 00* 13200. 00
20. 00 186000. 00
30. 00 1650. 00
30. 00 780. 00
100. 00 5100. 00
35. 00 204750. 00
65. 00 207350. 00
50. 00 2000. 00
10. 00 3100. 00
600. 00 14400. 00
500. 00 1500. 00
20. 00 700. 00
200. 00 600. 00
300. 00 300. 00
200. 00 14800. 00
41, 500. 00* 41500. 00
330. 00 36300. 00
500. 00 75000. 00
1, 500. 00 3000. 00
40. 00 12800. 00
400. 00 152000. 00
1, 000. 00 2000. 00
5, 000. 00 15000. 00
10. 00 6400. 00
100. 00 1800. 00
50. 00 7950. 00
20. 00 3000. 00
20. 00 220. 00
5, 000, 000. 00* 5000000. 00
6, 050, 000. 00

SUMMARY

68.

15.
15.
5, 251, 000.

OF REMA
RD
AMOUNT

00* 4000
00* 10000
00 2000
00 4000
00* 1500
00* 4000
00 800
50 1050
00 9000
00* 12000.
65 126945.
00 2200.
00 1118.
00 2550.
00 181350.
00 188210.
00 2200.
00 2790.
00 12216.
.00 3600.
.00 14000.
.00 900.
.00 500.
.00 24420.
. 00* 38000.
.00 22000.
.00 90000.
.00 600.
.00 17280.
.00 205200.
.00 2000.
.00 46500.
.50 1600.
00 1224.
.00 477.
00 2250.
00 165.
00* 5251000.

6, 289, 645. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
589. 00* 589
16, 050. 00* 16050
3,175.00 6350
4,012. 50 8025
3, 317. 00* 3317
4, 066. 00* 4066
7.50 600
9. 30 2790
71. 20 14240
14, 445. 00* 14445.
21.50 199950.
73. 90 4064.
127. 60 3317.
187. 30 9552
32.30 188955.
63. 40 202246.
53.50 2140.
11. 00 3410.
670. 50 16092.
2,275.50 6826
236. 90 8291.
267.50 802.
54, 570. 00 54570.
325. 60 24094.
52,421. 00* 52421
181. 10 19921.
435.10 65265
642. 00 1284.
37.70 12064.
108. 40 41192
1,177.00 2354.
8, 355. 30 25065.
10. 50 6720.
126. 00 2268
35.50 5644.
73. 10 10965.
75. 40 829.
5,784, 666. 00* 5784666
6, 825, 444. 10

Bl D245
PAGE 18
11/ 06/ 02
FI FTH
Bl D AMOUNT
10, 000. 00* 10000
20, 000. 00* 20000
2, 000. 00 4000
2,000. 00 4000
5, 000. 00* 5000
20, 000. 00* 20000
20. 00 1600
2.00 600
50. 00 10000
12, 000. 00~ 12000.
20. 00 186000.
20. 00 1100.
20. 00 520.
2.00 102.
40. 00 234000
65. 00 207350
30. 00 1200.
10. 00 3100.
700. 00 16800.
2, 000. 00 6000
1, 500. 00 52500.
200. 00 600.
200. 00 200.
300. 00 22200.
50, 000. 00* 50000.
300. 00 33000.
1, 200. 00 180000.
2, 000. 00 4000
50. 00 16000
300. 00 114000.
1, 000. 00 2000
5, 000. 00 15000.
2.00 1280.
2.00 36.
10. 00 1590.
20. 00 3000.
10. 00 110.
8, 100, 000. 00* 8100000
9, 338, 888. 00



04- 124784 Bl D245

04- SCL- 5736 SUMMARY OF REMAI NI NG BI DDERS PAGE 19
10/ 22/ 02 11/ 06/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 3, 750. 00* 3750. 00 3, 750. 00* 3750. 00
2 4,000. 00* 4000. 00 15, 000. 00~ 15000. 00
3 2,250. 00 4500. 00 4, 000. 00 8000. 00
4 2, 000. 00 4000. 00 2,500. 00 5000. 00
5 2,100. 00* 2100. 00 5, 000. 00* 5000. 00
6 3, 950. 00* 3950. 00 15, 000. 00~ 15000. 00
7 7.00 560. 00 7.00 560. 00
8 00 0. 00 10. 00 3000. 00
9 41. 50 8300. 00 42.00 8400. 00
10 12, 000. 00~ 12000. 00 12, 000. 00~ 12000. 00
11 19. 25 179025. 00 14. 00 130200. 00
12 1, 810. 909 99600. 00 50. 00 2750. 00
13 .00 0. 00 60. 00 1560. 00
14 .00 0. 00 200. 00 10200. 00
15 30. 00 175500. 00 29. 00 169650. 00
16 58. 50 186615. 00 56. 00 178640. 00
17 50. 00 2000. 00 110. 00 4400. 00
18 8. 629 2674. 99 10. 00 3100. 00
19 585. 00 14040. 00 485. 00 11640. 00
20 .00 0. 00 2,000. 00 6000. 00
21 .00 0. 00 200. 00 7000. 00
22 .00 0. 00 500. 00 1500. 00
23 .00 0. 00 2, 000. 00 2000. 00
24 .00 0. 00 150. 00 11100. 00
25 70, 000. 00* 70000. 00 48, 150. 00* 48150. 00
26 .00 0. 00 80. 00 8800. 00
27 717.3333 107600. 00 631. 00 94650. 00
28 .00 0. 00 1, 000. 00 2000. 00
29 39. 375 12600. 00 27.00 8640. 00
30 394. 7368 149999. 98 430. 00 163400. 00
31 .00 0. 00 675. 00 1350. 00
32 .00 0. 00 16, 600. 00 49800. 00
33 .00 0. 00 3.00 1920. 00
34 374. 5555 6742. 00 60. 00 1080. 00
35 .00 0. 00 10. 00 1590. 00
36 .00 0. 00 30. 00 4500. 00
37 .00 0. 00 25. 00 275.00
38 .00 0. 00 4,761, 954. 00* 4761954. 00
TOT 5, 405, 146. 00 5,763, 559. 00



